REFER TO LUMINAIRE DATASHEETS
LI G HTI NG AND SPECIFICATION FOR DETAILS

S1-E

Ul - INGROUND LINEAR LED LUMINAIRE 1224mm

U2 - INGROUND LINEAR LED LUMINAIRE 924mm

U2W - INGROUND LINEAR LED LUMINAIRE 924mm, WIDE BEAM

U3 - SURFACE MOUNTED LINEAR RGB LED LUMINAIRE, 30 x 60

U3-W - SURFACE MOUNTED LINEAR RGB LED LUMINAIRE, 60 x 60

U4 - SURFACE MOUNTED LINEAR LED LUMINAIRE 1224mm

U5 - SURFACE MOUNTED LINEAR LED LUMINAIRE 924mm

S1 - POLE MOUNTED RGB LED SPOTLIGHT, 8 DEGREE

S1-W - POLE MOUNTED RGB LED SPOTLIGHT, 41 DEGREE

S1-E - POLE MOUNTED RGB LED SPOTLIGHT, 10 x 41 DEGREE

S2 - PIPE MOUNTED RGB LED SPOTLIGHT, 8 DEGREE

S3 - SURFACE MOUNTED LED SPOTLIGHT, OVAL FLOOD

N\ EXISTING SURFACE MOUNTED DOWNLIGHT
S4
e S4 - SURFACE MOUNTED RGB LED SPOTLIGHT, 40 DEGREE
S5
e S5 - PIPE MOUNTED WARM WHITE LED SPOTLIGHT, 14 DEGREE
S5-M
e S5-M - PIPE MOUNTED WARM WHITE LED SPOTLIGHT, 23 DEGREE
E
- " EXISTING LED FLOODLIGHT
L —
W1-A
W1-A - SURFACE MOUNTED RGB LED FLOODLIGHT, 60 x 30 DEGREE
W1i-M
W1-M - SURFACE MOUNTED RGB LED FLOODLIGHT, 40 x 40 DEGREE

<

MOVEMENT SENSOR

SWITCH PANEL , LIGHTING CONTROL PANEL

PHOTOELECTRIC CELL

SCOPE OF WORKS

THE CONTRACT WORKS MUST INCLUDE THE INSTALLATION, COMMISSIONING, TESTING, CERTIFICATION AND WARRANTY
OF THE ELECTRICAL SERVICES AS SPECIFIED AND INDICATED ON THE DRAWINGS AND SPECIFICATION. THE EXTENT OF
WORK INCLUDES BUT NOT LIMITED TO THE FOLLOWING:

1.

Eal SN

6.
7.
8

9

10.
11.
12.
13.

14.
15.

16.
17.
18.
19.
20.
21.
22.
23.

CONTRACTOR TO PROVIDE ON A MONTHLY BASIS AN UPDATE OF CONTRACTORS DELIVERABLES REGISTERS
OUTLINING INFORMATION SUCH AS TECHNICAL SUBMITTALS, SAMPLE SUBMISSIONS, WORKSHOP DRAWINGS AND
INSPECTION & HOLD POINTS

NEW LIGHTING CONTROLS AND PANELS

LUMINAIRES, INCLUDING LAMPS AND CONTROL GEAR

MOUNTING SYSTEMS AND BLOCK OUTS FOR LUMINAIRES - ACCURATE SHOP DRAWINGS REQUIRED FOR
MOUNTING SYSTEMS AND BLOCKOUTS. DETAILS SHOWN ON DRAWINGS ARE INDICATIVE ONLY.

LIGHTING CONTROL SYSTEMS.

EXTERNAL & INTERNAL LIGHTING.

DISCONNECTION, DEMOLITION AND REMOVAL/RECYCLING OF EXISTING REDUNDANT POWER AND LIGHTING SERVICES
FROM THE SITE AS REQUIRED.

ENGAGE AND COORDINATE WITH POLE MANUFACTURER FOR REPLACEMENT POLES.

MOCK-UPS AND PROTOTYPES OF PROPOSED LIGHTING (WHERE REQUIRED).

COORDINATION WITH EXISTING SERVICES AND INFRASTRUCTURE.

COORDINATION WITH STRUCTURAL AND ARCHITECTURAL SERVICES.

ENGAGE AND COORDINATE WITH SECURITY CONTRACTOR DURING REPLACEMENT OF POLES HOUSING SECURITY
CAMERAS IN NORTHERN AND WESTERN PRECINCTS.

COORDINATION WITH ALL REGULATORY AUTHORITIES OUTLINED IN CHAPTER 1.2

TEMPORARY LIGHTING NECESSARY FOR SITE SAFETY LIGHTING DURING CONSTRUCTALL NEW LIGHTING IS
FINALLY COMMISSIONED.

TESTING AND COMMISSIONING.

WORKSHOP DRAWINGS.

AS BUILT MANUALS AND DRAWINGS (TO HCA SPECIFICATION AND TITLE BLOCK).

OPERATION/USER MANUALS.

TRAINING.

WARRANTIES.

12 MONTHS DEFECTS LIABILITY.

12 MONTHS PREVENTATIVE MAINTENANCE.

ELECTRICAL WORK ASSOCIATED WITH IMPLEMENTATION OF LIGHTING DESIGN

PN A~WNE

SWITCHBOARDS AND DISTRIBUTION BOARDS MODIFICATIONS.

CABLE TRAYS LADDERS, CONDUITS, PITS AND CABLE CONTAINMENT

CABLES, WIRING SYSTEMS.

GENERAL POWER SOCKET OUTLETS AND PERMANENT CONNECTIONS.

POWER FOR OTHER TRADES AS REQUIRED.

RCD PROTECTION.

PVC MINIMISATION

RELOCATION OF SERVICES TO SUIT NEW SECURITY CAMERA LOCATION.

ALL WORKS AND EQUIPMENT OF A MINOR NATURE NOT SPECIFICALLY MENTIONED BUT
NECESSARY FOR THE OPERATION OF THE ABOVE MENTIONED EQUIPMENT AND SYSTEMS.

STAGING

THE WORKS ARE TO BE EXECUTED IN TWO STAGES. THE CONTRACTOR IS TO UNDERTAKE THE WORKS IN ACCORDANCE WITH THE PROJECT
STAGING. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO ACHIEVE THE STAGING TARGETS ESTABLISHED BY THE SUPERINTENDENT. IT IS THE
CONTRACTOR'’S RESPONSIBILITY TO ENSURE THEY ARE FAMILIAR WITH ALL ASPECTS AND REQUIREMENTS OF EACH STAGE PRIOR TO COMMENCING
ANY OF THE STAGE ONE WORKS.

AS PART OF THE SCOPE OF WORKS, THE CONTRACTOR MUST DEVELOP A DETAILED PROGRAMME AND SEQUENCE OF WORKS INCLUDING ANY
CRITICAL / HIGH RISK WORKS THAT MAY CAUSE DISRUPTION TO THE FACILITY. THIS MUST BE SUBMITTED TO AND AGREED UPON BY THE
SUPERVISOR PRIOR TO COMMENCEMENT OF WORKS ON SITE.

AS PART OF THE TENDER PROCESS, THE CONTRACTOR IS TO PROVIDE COSTING FOR THE TWO STAGES SEPARATELY. THIS SHOULD BE
REFLECTED THE SCHEDULE OF RATES.

STAGE ONE:

STAGE ONE CONSISTS OF THE WORKS LISTED BELOW IN THE FOLLOWING AREAS:

REMOVAL AND REPLACEMENT OF EXISTING HCA NORTH EASTERN POLE AND LUMINAIRES WITH NEW POLE 3 INCLUDING TYPE S1 LUMINAIRES
AND RELOCATION OF SERVICES TO NEW POLE 3. REFER TO DRAWINGS L3000 AND L1008

SUPPLY AND INSTALLATION OF NEW POLE 4 WITH TYPE S1-E AND S1-W LUMINAIRES AND CAMERAS AS SHOWN ON L3000 AND L1010.

REMOVAL OF THE EXISTING HCA NORTH WESTERN POLE AND LUMINAIRES AND RELOCATION OF SERVICES TO NEW POLE 4. REFER TO DRAWING
L3000

SUPPLY AND INSTALLATION OF NEW POLE 5 WITH TYPE TYPE S1-E LUMINAIRES AND CAMERAS AS SHOWN ON DRAWINGS L3000 AND L1011
REMOVAL OF EXISTING HCA WESTERN POLE AND RELOCATION OF SERVICES TO NEW POLE 5. REFER TO DRAWING L3000.

DECOMMISSIONING AND REMOVAL OF EXISTING NCA URBAN POLE ON PARKES PLACE (NEAR THE FOOTBRIDGE TO NGA) AND INSTALLATION OF
NEW POLE 1 WITH TYPE S1 LUMINAIRES IN THIS LOCATION. REFER TO DRAWING L3001

REMOVAL OF THE EXISTING HCA SOUTH EASTERN POLE AND LUMINAIRES (NEAR THE FOOTBRIDGE TO NGA) AND RELOCATION OF SERVICES TO
NEW POLE 1. REFER TO DRAWING L3001 AND L1008.

DECOMMISSIONING AND REMOVAL OF EXISTING NCA POLE ON PARKES PLACE (NEAR GRIDLINE Y46.9) AND INSTALLATION OF NEW POLE 2 WITH
TYPE S1 LUMINAIRES IN THIS LOCATION. REFER TO DRAWING L3001 AND L1009

REMOVAL AND REPLACEMENT OF EXISTING LIGHTING WITH TYPE S2 LUMINAIRES ON THE PROTOTYPE BUILDING. REFER TO DRAWING L3001
DECOMMISSIONING AND REMOVAL OF EXISTING FLOODLIGHT LIGHTING THE SOUTHERN FORECOURT. OBTAIN SECURITY APPROVAL PRIOR TO
DECOMMISSIONING OF EXISTING LUMINAIRE. REFER TO DRAWING L3001

SUPPLY AND INSTALLATION OF TYPE U3 LUMINAIRES ON FORECOURT LEVEL WESTERN SIDE. REFER TO L3002

SUPPLY AND INSTALLATION OF TYPE S5 AND S5-M LUMINAIRES ON THE INTERNAL TRUSSING AT LEVEL 7a HEIGHT ADJACENT TO THE SOUTHERN
FACADE GLAZING. REFER TO L3002

SUPPLY AND INSTALLATION OF BRACKETS AND TYPE W1-M LUMINAIRES ON THE LEVEL 6 ROOFTOP. REFER TO DRAWING L3002

SUPPLY AND INSTALLATION OF BRACKETS AND TYPE W1-M, W1-A, U3, U3-W LUMINAIRES ON THE ROOFTOPS. REFER TO DRAWING L3003

THESE WORKS INCLUDE INSTALLATION AND COMMISSIONING OF ALL ACCESSORIES, ALL CABLING AND CONTROL GEAR AND INTERFACES REQUIRED
FOR A FULLY FUNCTIONING AND OPERATIONAL SYSTEM AS OUTLINED IN THIS SPECIFICATION.

EXISTING FLOODLIGHTS LIGHTING THE BUILDING FACADES AND SECURITY CAMERAS SHALL REMAIN OPERATIONAL UNTIL THE NEW FACADE
LIGHTING, AS PART OF STAGE 1, HAS BEEN INSTALLED AND COMMISSIONED AND THE REDUNDANCY OF THE EXISTING LUMINAIRES IS CONFIRMED BY
HCA SECURITY.

STAGE TWO:

STAGE TWO CONSISTS OF THE INSTALLATION AND COMMISSIONING OF THE FOLLWOING AREAS:

SUPPLY AND INSTALLATION OF CONCRETE FOOTINGS AND TYPE U1, U2 AND U2-W LUMINAIRES LIGHTING THE COLUMNS OF THE EASTERN AND
NORTHERN FACADES. REFER TO DRAWINGS L3004 AND L3005

DECOMMISSIONING AND REMOVAL OF EXISTING FLOOD LIGHT AND COLUMN MOUNTED DOWNLIGHTS NEAR THE EASTERN ENTRY. REFER TO
DRAWING L3004 AND L3005

SUPPLY AND RETROFIT LED ENGINES INTO EXISTING DOWNLIGHTS MOUNTED ON UNDERSIDE OF EASTERN SOFFIT NEAR SECURITY ENTRY.
REFER L3005

SUPPLY OF MOUNTING BRACKETS AND INSTALLATION OF TYPE U4 LUMINAIRES ON WALL OF SOUTHERN STAIRWELL. REFER TO DRAWING L3005
SUPPLY AND INSTALLATION OF CONCRETE FOOTINGS AND TYPES U1, U2 AND U2-W LUMINAIRES ON FORECOURT LEVEL SOUTHERN AND
WESTERN SIDES. REFER TO DRAWING L3006

DECOMMISSIONING AND REMOVAL OF EXISTING FLOOD LIGHT AND SURFACE MOUNTED DOWNLIGHTS IN WESTERN FORECOURT AREA. REFER
TO DRAWING L3006

SUPPLY AND INSTALLATION OF TYPES S3, U4 AND U5 LUMINAIRES ON LEVEL 3 NORTHERN BALCONY. REFER TO DRAWING L3007

SUPPLY AND INSTALLATION OF TYPE W1-A LUMINAIRES ON LEVEL 4 WESTERN BALCONY. REFER TO DRAWING L3007

SUPPLY AND INSTALLATION OF TYPE U3 LUMINAIRES ON LEVEL 10 BALCONY. REFER TO DRAWING L3007

SUPPLY AND INSTALLATION OF TYPES U3 AND S4 LUMINAIRES ON LEVEL 9 BALCONIES. REFER TO DRAWING L3008

THESE WORKS INCLUDE INSTALLATION AND COMMISSIONING OF ALL ACCESSORIES, ALL CABLING AND CONTROL GEAR AND INTERFACES REQUIRED
FOR A FULLY FUNCTIONING AND OPERATIONAL SYSTEM AS OUTLINED IN THE SPECIFICATION.

DECOMMISSIONED LUMINAIRES AND HARDWARE SHOULD BE RETURNED TO THE HCA FOR THE OPPORTUNITY TO SALVAGE EQUIPMENT.

DESIGNED UNDER QUALITY SYSTEM CERTIFIED AS COMPLYING
WITH ISO 9001 BY AN ACCREDITED CERTIFICATION BODY

© Copyright. This Document and Design remains the copyright of Steensen Varming (Australia) Pty Ltd

and cannot be reproduced in any way without prior consent. The contractor shall verify all dimensions and
levels on site as this is not a workshop drawing. The contractor shall refer any discrepancies to the engineer
before proceeding with the work. This drawing shall be read in conjunction with other contract documents,
drawings and project specifications. This file has been checked by an antivirus program with the latest
update. However new viruses are discovered everyday we recomment that this file is rescanned upon receipt
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